
Covid-19 Closing Date Addendum 

Closing Date: Builder shall diligently pursue the construction of the House and shall construct the 

home in a “turn-key” condition. The buyers understand delays can occur in the process of 

construction by disruptions to the supplies necessary for the construction of the house due to 

Covid-19 and closing shall be extended automatically by a reasonable time to account for the delay 

experienced. Construction shall be deemed complete when i) a certificate of compliance had been 

issued by the appropriate governmental authority having jurisdiction over the construction of the 

house. Builder is not responsible for any expenses or fees incurred by the buyer, including 

but not limited to housing, hotel, moving company fees or fees to extend a rate lock; resulting 

in such delays of closing beyond builder’s control. The buyer must close within two (2) Weeks 

of Certificate of Occupancy. 

 

________________________  ___________ ________________________  __________ 

Buyer      Date   A. Sydes Construction, Inc.    Date 

 

________________________  ___________  

Buyer      Date 

Clearly Development INC


