Docusign Envelope ID: 7C51E818-FE8E-4387-A5D5-77B748AF6869

/‘—TEAM Office: 910-353-5893
EXTERIORS LIC Registered and Insured

1061 Rocky Run Rd

Midvay Park, NC Free Estimates
We make a plan come together.

Customer Information: Job Location:

James Wilson (252) 470-5281 403 Oregon Trl.

Jamesdwilson98@gmail.com Hubert, NC
Estimate:

-Tear off existing roof system, down to bare wood, including any drip edge, pipe flanges, vents (one
vent will be eliminated and decking “cut in”, it is not connected to anything in attic), etc.

-*Replace any damaged deemed necessary (up to 3 sheets of OSB included in estimate)

-Inspect wood at bottom on back, dip at bottom. Fascia metal may need to be removed and fascia
wood cut down. As of now we are not sure what needs to be done to eliminate the raise at the bottom
of the roof. There may be a price increase to fix but it will not be overly expensive. We do not foresee
it being anything serious and shouldn’t be more than a couple hundred extra, IF anything, again it’s an
unknown at this point

-Install new synthetic felt

-Install new drip edge around perimeter (where applicable)

-Install new pipe flanges

-Install new 30 yr. Architectural Class A Fiberglass shingles
(using six nail windstorm pattern)
-Install new ridge vent along main ridge(s) (peak is already cut open for ridge vent)

-Clean grounds and remove all debris and excess material

30 yr. Architectural Shingle Price: $11,250.00

*|f it is deemed necessary to replace any unforeseen damage, an additional charge will be added onto the final
bill.
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{

A-Team Exteriors LLC. provides a 3 yr. workmanship warranty for architectural shingles, alongside the
manufacturer’s warranty. Any changes and/or tampering of work will void this warranty.

A-Team Exteriors does not require any payment before work begins. Payment is only due after work is
completed. We accept cash, checks, cashier’s checks, money order, and card payments. There is a 2% fee for
card payments.

Due to the costs of ever-changing material prices A-Team Exteriors LLC has the right to retract this proposal.
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