

Proposal

Page # _____ of _____ pages

East Point Builders
116 Hunting Bay Drive Cape Carteret

Tim Winters
252-659-2748

PROPOSAL SUBMITTED TO: Jason & Kimberly Bell	JOB NAME	JOB #
ADDRESS 1253 Gould Rd Jacksonville NC	JOB LOCATION 1253 Gould Rd JAX	
PHONE # 910-581-3364	DATE 3-2-18	ARCHITECT
	FAX #	DATE OF PLANS

We hereby submit specifications and estimates for: New master Bedroom; Close in existing garage space to make new bedroom and new bathroom as per drawings

Materials & Labor Total \$14,375

Deposit of \$5000.00 at signing and balance paid upon work completed!

pd
ch# 1449

We propose hereby to furnish material and labor – complete in accordance with the above specifications for the sum of:

\$ _____ Dollars

with payments to be made as follows: _____

Any alteration or deviation from above specifications involving extra costs will be executed only upon written order, and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents, or delays beyond our control.

Respectfully submitted

Tim Winters

Note — this proposal may be withdrawn by us if not accepted within _____ days.

Acceptance of Proposal

The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payments will be made as outlined above.

Signature Jason Bell

Date of Acceptance _____

Signature _____

Proposal

PROPOSAL SUBMITTED TO: <u>Jason & Kimberly</u>	JOB NAME	JOB #
ADDRESS	JOB LOCATION	
	DATE	DATE OF PLANS
PHONE #	FAX #	ARCHITECT

We hereby submit specifications and estimates for: _____

* New shed 12x16

2246
Labor 1000

3246
Lapsiding → 250

Deposit

ch# 1455

3496
2000.00

BALANCE \$1496


We propose hereby to furnish material and labor – complete in accordance with the above specifications for the sum of:

\$ _____ Dollars

with payments to be made as follows: _____

Any alteration or deviation from above specifications involving extra costs will be executed only upon written order, and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents, or delays beyond our control.

Respectfully submitted




Note — this proposal may be withdrawn by us if not accepted within _____ days.

Acceptance of Proposal

The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payments will be made as outlined above.

Signature



Date of Acceptance _____

Signature _____

Proposal

EAST Point Builders
116 Hunting Bay Drive

Tim Winters
252-659-2748

PROPOSAL SUBMITTED TO: Jason & Kimberly Bell		JOB NAME	JOB #
ADDRESS: 1253 Gould RD Jacksonville NC		JOB LOCATION	
PHONE #		DATE	DATE OF PLANS
FAX #		ARCHITECT	

We hereby submit specifications and estimates for: Tearout and removal of existing kitchen cabinets. New flat shaker cabinets in there place. Pine floors in kitchen add pine floors in master bedroom

Materials & Labor Total \$ 4848.00

We propose hereby to furnish material and labor – complete in accordance with the above specifications for the sum of:

\$ _____ Dollars

with payments to be made as follows: _____

Any alteration or deviation from above specifications involving extra costs will be executed only upon written order, and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents, or delays beyond our control.

Respectfully submitted

Tim Winters

Note — this proposal may be withdrawn by us if not accepted within _____ days.

Acceptance of Proposal

The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payments will be made as outlined above.

Signature _____

Date of Acceptance _____

Signature _____

Proposal

Page # _____ of _____ pages

East Point Builders
116 Hunting Bay Drive

Timothy [unclear]
352-251-2145

PROPOSAL SUBMITTED TO: Jason & Kimberly	JOB NAME	JOB #
ADDRESS 1253 Gould Rd	JOB LOCATION 1253 Gould Rd	
Jacksonville NC	DATE	DATE OF PLANS
PHONE # 910-581-3364	FAX #	ARCHITECT

We hereby submit specifications and estimates for: Remodel existing bathroom as per drawings. open wall up in kitchen and make a bay window in living room. Add new vinyl windows to the existing house and remove old ones. Reside the exterior of house with concrete lap siding. Add new front entry deck 5x6 with railing. Move water heater to closet. Make sure 6 mill plastic is covering the ground under existing house.

Materials & Labor Total 14,875

We propose hereby to furnish material and labor – complete in accordance with the above specifications for the sum of:

\$ _____ Dollars

with payments to be made as follows: _____

Any alteration or deviation from above specifications involving extra costs will be executed only upon written order, and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents, or delays beyond our control.

Respectfully submitted _____

Note — this proposal may be withdrawn by us if not accepted within _____ days.

Acceptance of Proposal

The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payments will be made as outlined above.

Signature _____

Date of Acceptance _____ Signature _____

EAST POINT BUILDERS

116 Hunting Bay Drive ,Cape Carteret
Tim Winters Owner 252-659-2748

CONTRACT: JASON&KIMBERLY BELL

PRICE INCLUDES THE FOLLOWING :

- *NEW CONCRET LAP SIDING
- *ALL NEW VINYL WINDOWS
- *NEW MASTER BEDROOM AS PER
DRAWING
- *NEW MASTER BATHROOM AS PER
DRAWING
- *REMODEL EXISTING BATHROOM
PER DRAWING
- *OPEN UP WALL WITH EXPOSED
BEAM IN KITCHEN
- *ADD BAY WINDOW TO LIVING
ROOM
- *MOVE WATER HEATER TO CLOSET


*ADD NEW ENTRY DECK AND
HANDRAIL TO FRONT 5X6
*FINISH CABINET RIGHT OF SINK

\$5000 DEPOSIT ON SIGNING AND
DRAW REQUEST DUE UPON WORK
COMPLETED

TOTAL CONTRACT \$ 30,000

CONTRACTOR_____DATE_____

OWNERS_____DATE_____



* New Fiberglass Tub

* New Tub Faucets

* move Hotwater Heater to closet

* New Vinyl Windows


* New overhead Light

* Large Mirror over Vanity
* New Light over Vanity

New Shaker Style All wood vanity

* move plumbing for new vanity



Hall Bath Remodel



New door
way to
master

* open kitchen
up with
exposed beam

*
New Bay window




* New RAISED TUB * New VANITY & TOPS
* New FAUCETS * New Lights

* Tile WALLS

* New Vinyl Windows

* Existing HOUSE



* New Floor

* New Floor

* New Master Bedroom

* New closets

New Windows

* New closets